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December 22, 2005

REQUEST FOR QUALIFICATIONS

TO: DESIGN-BUILD TEAMS
FROM: Tim Mason, Administrator

SUBJECT: DPW PROJECT NO. 06212
Press Box/Sky Suites Addition
Boise State University
Boise, Idaho

Submittals will be received at the Division of Public Works, 502 N. 4th Street, P.O BOX 83720
Boise, ID 83720-0072, until January 24, 2006 at 5:00 p.m., for furnishing design-build services
to the State of ldaho.

An informational meeting will be held at the Football Center at Boise State University on
January 11, 2006 at 1:30 p.m. to clarify and answer questions regarding this RFQ and project.
Athletic Staff will be present to answer questions regarding this RFQ and project. The existing
stadium will be open for viewing following the question/answer period. Other questions that
arise as a result of this Request for Qualifications should be addressed to:

Barry Miller, Project Manager
Division of Public Works

502 N. 4th St.

P O Box 83720

Boise ID 83720-0072

(208) 332-1916
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Program clarification and additional data may be requested by appointment only, with Mr. Larry
Blake, Director of Facilities Planning & Design, Boise State University, telephone no. (208) 426-
4133. Contacting any of the Athletic Department Staff or Coaches will be grounds for rejection
of the party’s submittal. Attendance at the informational meeting is strongly encouraged in order
that all questions can be answered in an efficient manner.

A conceptual study for this project was previously completed for the purpose of establishing the
budget and marketing, and is not in any means meant to represent the final design. The

conceptual study completed by Ellerbe Becket is available for viewing at
http://www.broncosports.com/pdfs/iae lux3.pdf

The project will be funded by Boise State University. The Division of Public Works will
administer the project according to the terms and conditions of the award and State laws and
guidelines. The Design-Build Team will receive general instructions through the State. A
Project Manager of the Division of Public Works will be assigned to serve as project manager
and liaison between the Department of Administration, the Agency, and the Design-Build Team
during the Design Phase and a Field Representative of the Division of Public Works will be
assigned to serve during the construction phase.

DESCRIPTION OF PROJECT

The proposed Press Box / Sky Suite Addition to Bronco Stadium will be another step in Boise
State University’s Initiative for Athletic Excellence. The planned three story addition will offer
top quality facilities for national and local media, donors and invited guests. It is anticipated that
this facility will be leased throughout the year for special occasions including conferences,
receptions, dances, and weddings. The proposed addition will include elegantly designed and
finished amenities, which are anticipated to include the following:

Press box space for the print media

Radio/TV announcer booths

Press workroom

Agri Beef Stadium Club Room (seating for approx. 500)

Club seats (600 to 700)

Outdoor terraces

Sky Suites (minimum 31)

VIP Suite

Visiting Athletic Director Suite

Coaches Booths (both BSU and Visiting Team)

Event Booth (announcer, scoreboard, security)

Food Service operations

Ground floor lobby/vertical transportation, Bronco Store, Ticket Operations Office
Entry Plaza and parking reconfiguration

Provisions for TV broadcast trucks and food service deliveries.

REQUIRED SERVICES
The State is requesting submittals for complete design and construction services.

The Design-Build Team will be responsible for the Design Phase (Program/Pre-Design,
Schematic Design, Design Development) with cost estimates at each phase and Construction
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Phase (Construction Documents, Construction). The State Board of Education has currently
authorized work through Design Development. All work shall be in accordance with Boise State
University Design Guidelines and Construction Specification Guidelines dated March 2005.

A total project budget range of $32 to 44 million has been established to include fees,
construction, contingencies and tests. A complete construction cost estimate will be required at
the conclusion of the Design Development phase for final funding approval by the State Board
of Education. This estimate when approved will become the Maximum Contract Price.

A project manual and finish board will be required at the completion of the Design Phase. The
project manual shall include product, equipment and fixture cut sheets. The finish board shall
include materials/samples for all interior and exterior finishes.

A relatively complete construction schedule and schedule of values will be required at the
completion of the Design Phase and must be kept up to date throughout the construction phase.
The existing stadium must be kept operational throughout the project with periodic closures by
prior approval only.

The Design-Build Team shall make a minimum of one (1) presentation to the Permanent
Building Fund Advisory Council and shall keep in mind that during both phases of work, code
compliance, energy efficiency, and building maintenance concerns should be incorporated into
the project.

The Design-Build Team will be required to meet monthly with the Project Manager and/or Field
Representative for the purpose of providing a verbal report regarding the previous month's
progress. Such monthly meetings will show funds expended in the completion of the project
and specific accomplishments related to the completion of the project.

The Design-Build Team shall produce the following major written products for review by the
State and/or Permanent Building Fund Advisory Council (PBFAC).

1. A written Program/Pre-Design statement to the Division of Public Works and Agency at
the conclusion of Programming.

2. A preliminary report to the Division of Public Works and the Agency after the Schematic
Design phase has been completed.

3. A Design Report and update to the Owner, Agency and the PBFAC, after Design
Development phase has been completed, to include complete material/color board,
product, fixture and equipment cut sheets, recommended construction schedule and a
final schedule of values.

4, A final report at the conclusion of the Construction Phase to the Owner, Agency to
include complete as-built documents and electronic files, O&M Manuals and training
video/DVD.

QUALIFICATION STATEMENT CONTENT

A. Basic Qualifications: Provide basic data (both Architect and Contractor if separate
firms), relative to firm's size, history, personnel, special expertise and general credits.
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Individual resumes, awards, associations, etc., may be included. Office brochures may
be submitted separately as supplemental data.

Include contact information (Name, address, phone number, email address) for a single
entity that will be the point of contact during the selection process.

The Division of Public Works reserves the right to investigate and confirm the
candidate’s financial responsibility. This may include financial statements, bank
references and interviews with past consultants, employees and creditors. Unfavorable
responses to these investigations are grounds for rejection of proposal.

Specific Qualifications: List the team (Contractor, Architect, Civil Engineer,
Mechanical Engineer, Electrical Engineer and Structural Engineer, etc.) expected to
accomplish this project. Describe who will perform the various tasks, the amount of their
involvement and responsibilities, and give their qualifications. Provide a list of at least
five (5) projects, with brief descriptions, which show ability to complete projects of this
scope.

Approach to Project: Include a statement of your team’s approach to this specific
project, including design philosophy, understanding of program, alternative concepts and
methods for consideration, as well as concepts for construction staging. Limit to five
pages.

Past Performance: Submit reference letters from prior clients or client representatives.
Letters from projects listed in item B are preferable. In addition, past performance
comments may be obtained from DPW and Agency staff. Make specific reference to
past performance of the “Team”.

Examples of Work: Renderings, photographs, preliminary drawings, may be submitted
as examples of your work. For Contractors and/or Architects who have done work for
the Division of Public Works in the past three years, a reference to the project or projects
will be sufficient in lieu of examples. Include specific information regarding work
completed as a “Team”.

Special Requirements: Provide information regarding specific involvement with this
project or a special expertise in this type of project. Examples are: design of original
building or phase, preliminary studies or programming of this project, special training or
experience in this type of building, work on the BSU campus.

Format: To assist evaluation it is desirable to format the proposal similar to the
headings listed above. The submittals should be clear and to the point. Emphasis
should be placed on specific qualifications of the people to actually perform the project
and the approach to designing and building this specific project. Performance of this
“Team” on past projects with the State of Idaho and other clients is a highly important
factor

Submit five (5) copies of the submittal.
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EVALUATION

An evaluation committee consisting of persons from the Division of Public Works, Agency and
an independent architect/engineer/contractor will rank the submittals, and at least three (3), but
not more than five (5) teams may be selected for personal interviews.

After interviewing the selected design-build teams, the evaluation committee will re-rank the
teams to determine the final point score. There will be no Request for Proposals (RFP) phase.

AWARD

Based on the results of the submittals and review of previous projects awarded to each firm, the
Division of Public Works will recommend a course of action to the PBFAC at their next recent
meeting. If recommended, the Division of Public Works, Department of Administration in
accordance with prescribed procedures, will issue a notice of intent to negotiate.

PROPOSED DATES:

Informational Meeting January 11, 2006
Receive Submittal January 24, 2006
Oral Interviews February 21, 2006
Review by PBFAC March 7, 2006
Negotiate Contract March 2006
Design presentation November 2006
Substantial Completion July 2008
SELECTION

The State will attempt to select a firm at the next scheduled Permanent Building Fund Advisory
Council meeting. Upon selection of a firm, the State will issue a letter of intent. However, final
award is contingent upon the successful negotiation of an Agreement.

The contents of the submittal may be used in a legal contract or agreement. Candidates should
be aware that methods and procedures proposed could become contractual obligations. The
successful firm will be required to sign an agreement including the State’s standard terms,
including a requirement to carry and maintain a minimum of $3,000,000 professional liability
insurance coverage, except in special circumstances.

The State reserves the right to reject any or all submittals received as a result of this request.

The State may also negotiate separately with any source in any manner necessary to serve the
best interests of the State of Idaho. Awards will be made on the basis of submittals resulting
from this request and subsequent interviews. Design-Build Teams must have design
professionals licensed by the State of Idaho and the constructors must have an Idaho Public
Works Contractor’s License to submit on this project.
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